

RFP #P2010-13
MSRC Website Development, Hosting & Maintenance
Bidder's Workshop, Thursday, December 16, 2010
Q&A

Q: How much money has the MSRC budgeted for this website project?

A: Not to exceed \$100,000. This amount is intended to cover the following: a) complete cost of website development and migration; b) two years of website hosting; c) two years of website maintenance and modest upgrades.

Q: Who is currently providing MSRC website hosting & maintenance?

A: Mineral Studios

Q: Why does MSRC desire a new website?

A: To provide smoother functionality of existing features, and to take advantage of latest website technology and available features.

Q: Will the cost of new hardware, software and licensing be covered by MSRC?

A: Yes. This is included in the \$100,000 available budget.

Q: Would an alternate hosting environment such as "cloud computing" be acceptable?

A: The MSRC is seeking expert advice as it relates to website hosting and will consider all technical solutions.

Q: Does the MSRC want the new website to conform to the existing hardware and software standards or capabilities?

A: The MSRC seeks a state of the art website and does not want to be constrained by existing hardware or software limitations. The specific technologies are transparent to the MSRC; our focus is functionality, user friendliness, reliability, and appearance in that order.

Q: What does the MSRC currently pay for website hosting?

A: \$300 per month for basic hosting and minor modifications. Major website modifications and upgrades are performed as required and are paid for through a modification to the existing contract scope.

Q: Would the MSRC consider entering into a lease agreement instead of buying the website server?

A: The MSRC will consider website hosting strategies in addition to owning a dedicated server. However, the MSRC must retain sole ownership of the website, any hardware

required, and underlying code. The MSRC also requires that the website be capable of transfer and re-hosting if desired. It is recommended that all proposers provide a cost estimate for a dedicated server as the “baseline”, with “options” for alternative hosting strategies. It is recommended that the proposal provide the technical rationale and corresponding cost estimates for all hosting options proposed.

Q: Do you have specific requirements for the new website? What is the current bandwidth?

A: No, we will rely on expert advice for many of the specifics. Current bandwidth is 10 gigabytes.

Q: Is the requirement stated in the RFP specifying an open-source architecture for the new website firm or will other architectures be considered?

A: While our experience is limited to open source, we are seeking advice from expert website developers. It is recommended that proposed website architectures that are not based on open source software include a technical and programmatic (i.e., cost) justification.

Q: How does the “back end” admin area work? How do the database function work?

A: Generally, MSRC staff can enter certain contract information and manage that information in the admin area. The database contains contract and contractor information as well as a photo library. The publicly-viewable website pages allow outside visitors to access a library of past projects and photographs. A summary of frequent staff website administrative activities is included as a separate attachment to this document.

Q: Do you want the new website to have a CMS (Content Management System)?

A: Yes; however, the specific design of the content management system is left to the proposer. The MSRC is most interested in website functionality, reliability, and user-friendliness.

Q: Is your Contractor Upload Area password protected?

A: For non-proposal submittal activity, contractors are able to upload reports, etc. using their contract number. No additional password protection is used. For proposal submittal, entities will be required to obtain a password to allow them to submit a proposal electronically. The proposal submittal feature is developed but not currently enabled.

Q: Is there an automatic notification system associated with the proposal upload area?

A: Proposers who use this feature will receive a time-stamped “receipt” indicating that their proposal was successfully submitted to the MSRC.

Q: What CMS software do you currently use?

A: The existing website incorporates a custom CMS. Staff is unaware of any specific underlying software platform used in the existing custom CMS. The MSRC will not require the successful bidder to retain the existing CMS, nor specify that a custom CMS solution be an element of the new website.

Q: How important is the look and feel of the new website?

A: In order of importance: 1) functionality and reliability; 2) maintainability; and 3) look and feel. However, all of these are deemed very important.

Q: How does the search feature work?

A: On the publicly accessible front end, individuals can search projects and photos using contract number, key words, contractor name or project description. On the staff-accessible backend, searching is limited to sorting. The ability to have a more robust search capability in the administrative portion of the website is highly desired.

Q: Can you provide screen captures of the “back end” pages?

A: Yes – these are included as an attachment to this document.

Q: Can you provide a technical description of the “back end” programming?

A: The MSRC staff is not able to provide an accurate technical description of the backend programming.

Q: What are the most often used features of the “back end” pages and public pages?

A: Staff has prepared and included a description of frequently used features and has included a report on most commonly accessed web pages.

Q: Is the MSRC interested in adding a social media aspect to the website, working with Facebook, Twitter, etc.?

A: Our intent is to improve on the site’s current capabilities – such as sharing information about RFPs, current and past projects. Social media capabilities are not a priority of the MSRC at this time. However, proposers are welcome to include a description of the benefits and associated costs of including enhanced social networking functionality.

Q: Does the MSRC website notifications feature have a “Safe Unsubscribe”?

A: Subscribers can email staff to request they be removed from the mailing list.

Q: Is the time needed to procure the necessary hardware and software included in the current 4-month time table?

A: Yes.

Q: Will the new website need to be periodically backed up?

A: Yes.

Q: How do you measure success?

A: User friendliness for both the MSRC staff and public users, as well as high reliability and ease of maintenance.

Q: Will the new website communicate with other systems? Will it need to have an electronic “handshake” capability?

A: At this time, the MSRC has not anticipated requiring this feature. However, if the capability has benefits the MSRC does not currently recognize, proposers are encouraged to enlighten us.

Q: What new content is needed?

A: Additional content is less of a concern as compared to enhanced functionality and assurance that the website will not fall into a state of obsolescence. The MSRC wants to avoid spending significant time updating content that has limited value-added.

Q: Does the new website need a news clipping service?

A: No.

Q: Does the MSRC want a whole new website?

A: “Whole new” should be viewed in the following context; the MSRC desires modern web development software, and in that way the ability to use the enhanced functionality inherent in modern software. The MSRC desires improvements in user-friendliness, search capability, text editing and spell checking, etc. If these improvements require a new website, that is an acceptable technical solution. If it is feasible to implement these improvements using the existing website as a point of departure, that is also an acceptable technical solution.

Common Website Administration Tasks¹

1. RFPs – Staff creates a record for the RFP, inputs some key information such as closing date, and uploads PDF and/or Word versions. Once RFP has closed, staff goes back and archives it (accessible to public via library search).
2. Meetings – Staff creates records for the year’s scheduled meetings. Later, staff comes back and posts agenda for each meeting. Later still, staff returns and posts the meeting minutes.
3. News items
 - a. News articles – staff inputs article text and selects photo from library or uploads new one. Requires use of some HTML code for links, etc. Later, staff goes back and archives article.
 - b. Electronic newsletter – Articles (with related photos and captions) and graphs are inputted separately. Staff creates newsletter record and selects which elements to include and order. When staff hits “send” the items are assembled in a standard format and the newsletter is e-mailed to subscribers via the notification system.
4. Projects – Staff creates a record for each executed contract. Contractor-submitted deliverables such as pictures, project summary, and final report can be downloaded and approved by staff. Alternatively, staff can input project summary text and upload pictures/final report received via e-mail. When project is complete, staff goes back and archives the record here as well as archiving a “Contractor” record.
5. Clean Transportation Policy Update – Staff uploads this report, replacing the prior version. Currently, old versions are not maintained as part of the library.

Less Frequent Administration Tasks

1. MSRC and MSRC-TAC membership lists – When there is a change in MSRC membership, staff updates the membership list. For the MSRC members this includes inputting a link to their appointing agency as well as a photo and brief bio.
2. Photos – most photos are inputted in relation to news items or projects, but occasionally staff inputs photos directly

¹ Note: the MSRC website administration is password-protected.

3. Home Page Ticker – from time to time, the MSRC has a need to put an extra spotlight on some information (often time-sensitive). Staff inputs text for a ticker item. Later, staff goes back and turns it off. It is possible to have more than one item in the ticker and select the display order.
4. The website contains many pages of text, links to other sites, etc. which can be updated by staff.

Not Yet Implemented

1. Online Proposal Submission –This system is already built, but currently undergoing some final revisions. When activated, the administration for this feature *only* will have an additional level of password protection on top of the basic administration password. Authorized staff will be able to access the proposals, and will also receive an e-mail with the proposal attached.



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

> Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW HIGHLIGHT

Article Title: **REQUIRED**

Article Content: **REQUIRED**

Photo: Select from active uploaded photos:



Or:

Article Date: / / **REQUIRED**

Active: **REQUIRED**



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW PROJECT

Contractor Information

Agency Name	<input type="text"/>	Contact Person	<input type="text"/>
Address	<input type="text"/>	Contact Phone	<input type="text"/>
City	<input type="text"/>	Email Address	<input type="text"/>
State	CA <input type="text"/>		
Zip Code	<input type="text"/>		
Country	United States of America <input type="text"/>		

Project Information

Contract Number	<input type="text"/>
Project Title	<input type="text"/>
MSRC Contact Name	<input type="text"/>
MSRC Contact Email	<input type="text"/>
Work Program Year	<input type="text"/>
Project Categorization	Alt Fuel Infrastructure <input type="text"/>



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

UPLOAD NEW IMAGE FILE

Image Name:

REQUIRED

Select a GIF, JPEG or TIFF Image from your computer:

Browse...

Maximum image height: 800 pixels.
 Maximum image width: 800 pixels.
 Maximum file size: 5,242,880 bytes / 5,120.00 kilobytes / 5.00 megabytes.

Upload New GIF, JPEG or TIFF Image

VIEW EXISTING PHOTOS

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print Print Preview

Address <http://www.cleantransportationfunding.org/admin/?table=ticker&record=1> Go Links >>

Google G Go Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

EDIT TICKER

Ticker Title: **REQUIRED**

Date Added: 04/29/2008 16:43:51

Date Last Modified: 05/28/2008 13:35:31



WEBSITE ADMINISTRATION

[HOME](#) | [MSRC Main Site](#) | [HTML Reference](#) | [SITE STATS](#) | [LOGOUT](#)

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

PROJECT MANAGER

[SHOW ARCHIVED PROJECTS](#) | [ADD NEW PROJECT](#)

PENDING PROJECTS 256 Records

Now Showing 1-50 | [51-100](#) | [101-150](#) | [151-200](#) | [201-250](#) | >>

Contract Number	Contractor Agency	Project Title	Program Year	Featured Project	
MS10019	EDCO Disposal Corporation	Purchase 11 CNG Refuse Trucks	2010	No	VIEW
MS10006	Nationwide Environmental Services	Purchase 3 CNG Street Sweepers	2010	No	VIEW
MS10016	Rio Hondo Community College	Purchase 1 CNG Shuttle Bus	2010	No	VIEW
MS10009	Ware Disposal Company, Inc.	Purchase 4 CNG Refuse Trucks	2010	No	VIEW
MS10010	New Bern Transport Corporation	Purchase 12 H.D. CNG Vehicles	2010	No	VIEW
MS10021	City of Glendora	Purchase 1 H.D. CNG Vehicle	2010	No	VIEW
ML09009	City of South Pasadena	Upgrade CNG Station	2009	No	VIEW
ML09031	City of Los Angeles, Department of General Services	Purchase 33 Heavy-Duty Natural Gas Vehicles	2009	No	VIEW

Regents of the University



Internet



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

PROJECT CATEGORY MANAGER

You can add and edit categories and sub-categories for the project summaries section of the website.

New Category:

in this Category:

PROJECT CATEGORIES

- Alt Fuel Infrastructure**
 - Home CNG Refueling Apparatus
 - Upgrade of Existing Refueling Infrastructure
- Coachella Valley PM10 Reduction**
- Diesel Exhaust Aftertreatment**

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address <http://www.cleantransportationfunding.org/admin/?table=photo&view=1> Go Links >>

Google G Go [Icons] Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

Photos 817 Records **Now Showing 1-50** | 51-100 | 101-150 | 151-200 | 201-250 | >>

Image Name >	Image File		Date Added	
06049LBPD1		LIVE	05/09/2008 14:10:47e	EDIT
06049LBPD1		LIVE	05/09/2008 14:12:11e	EDIT
06049LBPD3		LIVE	05/09/2008 14:12:37e	EDIT
06049LBPD4		LIVE	05/09/2008 14:13:13e	EDIT
				

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

PHOTO CATEGORY MANAGER

You can add and edit categories and sub-categories for the project summaries section of the website.

New Category:

in this Category:





WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

CUSTOM PAGE MANAGER

[ADD NEW CONTENT PAGE](#)

Content Pages 30 Records

Content Page Title >		Date Last Modified		
About Policies Contracting	LIVE	12/06/2005 19:37:28	EDIT	ADD BIT
Contracting Process	LIVE	10/05/2005 15:47:16	EDIT	REMOVE
About Policies Meetings	LIVE	12/06/2005 18:33:18	EDIT	ADD BIT
Policies Meeting	LIVE	10/05/2005 15:32:36	EDIT	REMOVE
About Policies Reporting	LIVE	12/06/2005 18:33:18	EDIT	ADD BIT
Policies Reporting	LIVE	10/05/2005 15:51:07	EDIT	REMOVE
About Policies Work Program	LIVE	12/06/2005 18:33:18	EDIT	ADD BIT
Work Program Policy	LIVE	10/05/2005 15:44:29	EDIT	REMOVE

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address <http://www.cleantransportationfunding.org/admin/?table=newsletter> Go Links >>

Google G Go [Email] [RSS] [Print] [Star] Bookmarks 105 blocked [Check] [AutoLink] [AutoFill] [Send to] [Settings]



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

NEWSLETTER MANAGER

[ADD NEW NEWSLETTER](#)

Newsletters 14 Records

Newsletter Title	Newsletter Date	Date Last Sent	Subscribers Mailed Last	Subscribers Mailed Total	
Clean Air Roadmap	03/07/2007	03/15/2007 07:26:51	120	120	EDIT
Clean Air Roadmap	05/22/2007	05/22/2007 15:23:17	145	145	EDIT
Clean Air Roadmap	09/28/2007	09/28/2007 16:28:04	170	170	EDIT
Clean Air Roadmap	12/07/2007	12/11/2007 09:23:58	185	185	EDIT
Clean Air Roadmap	03/22/2008	03/25/2008 08:32:59	208	208	EDIT
Clean Air Roadmap	06/24/2008	06/24/2008 08:07:34	231	231	EDIT
Clean Air Roadmap	11/30/2008	04/02/2009 19:48:32	15	306	EDIT

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address http://www.cleantransportationfunding.org/admin/?table=newsletter_graph Go Links >>

Google G Go Mail RSS Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

NEWSLETTER GRAPH MANAGER

[ADD NEW NEWSLETTER GRAPH](#)

NEWSLETTER GRAPHS 17 Records

Graph Title Graph Image File Date Added <

Freeway Service Patrol Facts		10/29/2010 15:07:04	EDIT
CNG Vehicle and Station		08/24/2010 09:01:45	EDIT

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address http://www.cleantransportationfunding.org/admin/?table=newsletter_article Go Links >>

Google G Go [Icons] Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

NEWSLETTER ARTICLE MANAGER

[ADD NEW NEWSLETTER ARTICLE](#)

NEWSLETTER ARTICLES 42 Records

Article Title	Article Date	
MSRC's Frank West is Committed to Growing Clean	02/14/2007	EDIT
Cleaning up the air – in a BIG way	02/15/2007	EDIT
MSRC's Ron Roberts Has Been Chasing Diesel Polluters for a Long Time	05/18/2007	EDIT
Flexibility, Fresh Ideas and Bottom-up Approach Put Clean Transportation Funding from MSRC on Cuttin...	05/18/2007	EDIT
A Cleaner Solution for Trash Collection	05/18/2007	EDIT
Big Problem; Big Program; Big Returns – Options for Cleaning Up Construction Equipment Could Grow Te...	09/28/2007	EDIT
Iconic Yellow School Bus Gets Greener	09/28/2007	EDIT
Lowenthal Driven By Strong Link Between Air Pollution and Health	09/28/2007	EDIT
Building on Decades of Progress, Mike Antonovich Continues Push to Clean Southland Air	12/07/2007	EDIT



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW MEETING

Meeting Title: **REQUIRED**

Agenda File: You may only select the agenda file after the meeting record has been created.

Minutes File: You may only select the minutes file after the meeting record has been created.

Meeting Date & Time: Dec / 16 / 2010
00 : 00 **REQUIRED**

Meeting Type: MSRC **REQUIRED**

Status: Active **REQUIRED**

Add New Record

VIEW EXISTING MEETINGS



WEBSITE ADMINISTRATION

- HOME MSRC Main Site HTML Reference SITE STATS LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > [Show Registrations](#)
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

REGISTERED CONTRACTORS

Contractor Registrations 8 Records

<input type="checkbox"/>	Cr Organization Name	Cr Registration Date	Cr Email	EDIT
<input type="checkbox"/>	XYZ Company	09/22/2010 15:11:34	cravenstein@aqmd.gov	EDIT
<input type="checkbox"/>	MSRC	11/04/2009 16:48:19	mmackenzie@aqmd.gov	EDIT
<input type="checkbox"/>	Test Company	11/04/2009 14:16:05	cynthia@cleantransportationfunding.org	EDIT
<input type="checkbox"/>	mineral	10/16/2009 10:44:08	lalvarado@mineralstudios.com	EDIT
<input type="checkbox"/>	mineral	10/06/2009 11:17:29	salvarado@mineralstudios.com	EDIT
<input type="checkbox"/>	Farsight Productions	10/05/2009 14:53:41	rhaaland@gmail.com	EDIT
<input type="checkbox"/>	foo bar	10/03/2009 13:51:51	xpdrfreeze@yahoo.com	EDIT
<input type="checkbox"/>	testing	10/03/2009 10:46:10	ron@workcompcentral.com	EDIT



WEBSITE ADMINISTRATION

- HOME MSRC Main Site HTML Reference SITE STATS LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos

CONTRACTOR PROPOSAL AREA

CURRENT CONTRACTOR FILE STORES 19 Records

Fs File Name	Fs File Recieved Date < Rfp	Fs Confirmation Id
<input type="checkbox"/> 0ca6f63c7315aaefd476471fa63cc609_9.pdf	10/06/2010 13:15:49	TEST_4CACD8F56932C
<input type="checkbox"/> 3dc700550f42d72602cc278a48417932_7.pdf	09/21/2010 14:49:09	TEST_4C992855259C6
<input type="checkbox"/> 403e9dbad928b36fb8e46bbaa7459242_3.docx	12/07/2009 16:31:14	TEST_4B1D9E52571A6
<input type="checkbox"/> 05216052b47df8e440dc36d71bae1bba_8.pdf	11/04/2009 16:56:56	TEST_4AF222D8A62A7
<input type="checkbox"/> 7cdb45e7472e0e5c7fc5d73cea5bcaa5_8.pdf	11/04/2009 16:49:14	TEST_4AF2210A5CEC6
<input type="checkbox"/> 6a0f6871f3290b5335845641aeb44dbf_7.doc	11/04/2009 14:23:57	TEST_4AF1FEFD7B466
<input type="checkbox"/> a7d6cc1efd91709a74a5bb7b918cb769_4.doc	10/16/2009 10:51:09	TEST_4AD8B28D5D325
<input type="checkbox"/> f5bf9f50970fba89bdbe9693b8662567_3.pdf	10/08/2009 19:21:04	ALTERNATIVE_FUEL_T_4ACE9E1061BFC
<input type="checkbox"/> 9e80e043568367b16eb076b0a8b0040a_3.pdf	10/08/2009 18:35:25	INFORMATION_TECHNO_4ACE935D37EC5
<input type="checkbox"/> 4e0723a84d4ad3e4bb67b14d28343425_3.pdf	10/08/2009 18:30:05	4 EMPLOYER_BASED_BIC_4ACE921D52C6F



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW MEETING

Meeting Title: **REQUIRED**

Agenda File: You may only select the agenda file after the meeting record has been created.

Minutes File: You may only select the minutes file after the meeting record has been created.

Meeting Date & Time: Dec / 16 / 2010
00 : 00 **REQUIRED**

Meeting Type: MSRC **REQUIRED**

Status: Active **REQUIRED**

Add New Record

VIEW EXISTING MEETINGS



WEBSITE ADMINISTRATION

HOME MSRC Main Site HTML Reference SITE STATS LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

> Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

REQUEST FOR PROPOSAL AREA

SHOW ALL RFPs SHOW ARCHIVED RFPs ADD NEW RFP

CURRENT RFPs 2 Records

RFP Title	Program Year	Deadline		
<input type="checkbox"/> test		February 1st, 2019	LIVE	EDIT
<input type="checkbox"/> MSRC Website Development, Hosting and Maintenance	2010	January 7th, 2011	LIVE	EDIT
select all				

Transform Selected: MOVE TO ARCHIVE TURN LIVE TURN OFF DELETE

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address http://www.cleantransportationfunding.org/admin/?table=ticker_item Go Links >>

Google G Go Mail RSS Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

MANAGE TICKER ITEMS

[ADD NEW TICKER ITEM](#)

Ticker Items 5 Records

Item Text	Target Url	Display Order	
CNG School Bus Buydown	.?fa=projects-School Busfeatured&pid=406 Target Frame: self	4	OFF
Join the Mailing List and Receive Our E-Newsletter	.?fa=contact-info-request Target Frame: self	1	OFF
Updated information available regarding Remote Diagnostics category of Local Match Program - see Pro...	http://www.cleantransportationfunding.org/document/rfp/pdf/Local_Match_Remote_Diagostics_update.pdf Target Frame: self	0	OFF
The Green Tech			



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

> Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

FIND PHOTOS

Search Text:

- Category:
- Public Transport & Freeway Service Vehicles
 - > Bus
 - > FSP Vehicles
 - Clean Air
 - > clouds
 - Infrastructure
 - Off-Road Vehicles
 - > Bull Dozers
 - > Scrapers
 - > Waterpull

To select multiple categories:

- **MAC:** While holding down the **⌘** key, click on each category you wish to search.

- **Windows:** Hold down the CTRL (control) key while clicking to select or unselect categories.

To return all photos in the selected categories, leave the text field blank.



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

EDIT POLICY

Policy File: [Oct 10 update Oct update \(2\).pdf](#)

UPLOAD A NEW POLICY FILE

Date Last Modified: 10/26/2010 10:40:16

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address http://www.cleantransportationfunding.org/admin/?table=news_article Go Links >>

Google G Go [Icons] Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

- RFP Forms**
 - > Add New RFP
 - > Show Current RFPs
- Contractor Proposals**
 - > Show Registrations
 - > Show Proposals
- Meetings**
 - > Add New Meeting
 - > Show All
- News Items**
 - > Add New News Article
 - > Add New Highlight
 - > [Show All News / Highlights](#)
 - > Newsletters
 - > Newsletter Articles
 - > Newsletter Graphs
 - > Subscribers
- Projects**
 - > Add New Project
 - > Show All
 -
 - > Project Category Manager
- Photos**
 - > Add New Photo
 - > Find/Edit Photos
 - > Show All Uploaded Photos

NEWS ARTICLE MANAGER

- SHOW HIGHLIGHTS
- SHOW ARCHIVED NEWS ARTICLES
- ADD NEW NEWS ARTICLE

CURRENT NEWS ARTICLES 5 Records

Article Title	Article Date >		
<input type="checkbox"/> The MSRC Funds the "School Pooling" Program to Help Students, Parents and the Environment	09/09/2009	LIVE	EDIT
<input type="checkbox"/> San Fernando Mayor to help direct Clean Transportation Funding for region	01/29/2010	LIVE	EDIT
<input type="checkbox"/> Thanks to Clean Transportation Funding, Bus Service Returns to Dodger Games	03/23/2010	LIVE	EDIT
<input type="checkbox"/> The MSRC is now on Facebook	04/20/2010	LIVE	EDIT
<input type="checkbox"/> The MSRC Elects a New Chair and Vice Chair	07/08/2010	LIVE	EDIT
select all			

- Transform Selected: [MOVE TO ARCHIVE](#) [TURN LIVE](#) [TURN OFF](#) [DELETE](#)



WEBSITE ADMINISTRATION

HOME MSRC Main Site HTML Reference SITE STATS LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

CONTRACTORS MANAGER

SHOW ARCHIVED CONTRACTORS

CURRENT CONTRACTORS 256 Records **Now Showing 1-50** | 51-100 | 101-150 | 151-200 | 201-250 | >>

Contract Number	Contractor Agency	Project Title	
ABL0201	City of Burbank	Purchase 10 Heavy-Duty CNG Vehicles and Install CNG Station	VIEW DELETE
MS06999	MSRC	CNG School Bus Buydown Program	VIEW DELETE
MS04001	City of Ontario	City of Ontario - Purchase of Two CNG Refuse Collection Vehicles	VIEW DELETE
MS05003	BusWest	Buy-Down the Cost of School Buses	VIEW DELETE
MS05002	California Bus Sales & Service Center, Inc.	Buy-Down the Cost of School Bus	VIEW DELETE
MS03001	A-Z Bus Sales, Inc.	Buy-Down the Cost of School Buses	VIEW DELETE
00034	Clean Energy	CNG & LNG Refueling Infrastructure	VIEW DELETE
ML04028	City of Lawndale	Purchase 1-Heavy Duty Natural Gas Vehicle	VIEW DELETE
		Purchase 5 Medium and 7	



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

MEMBERS MANAGER

MSRC Roster 8 Records

GREG WINTERBOTTOM Chair
[Orange County Transportation Author...](#)
Alternate: [Ric Teano](#)



EDIT

GREG PETTIS Vice Chair
[Riverside County Transportation Com...](#)
Alternate: [Robin Lowe](#)



EDIT

RON ROBERTS
[Southern California Association ...](#)
Alternate: [Vacant](#)



EDIT

GWENN NORTON-PERRY
[San Bernardino Associated Gove...](#)
Alternate: [Paul Eaton](#)



EDIT

EARL WITHYCOMBE
[California Air Resou...](#)
Alternate: [Jon Taylor](#)



EDIT

MICHAEL ANTONOVICH
[South Coast Air Quality Management ...](#)



EDIT



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All

Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW CONTENT PAGE

Content Page Title: **REQUIRED**

Content Page Url: **REQUIRED**

Active: **REQUIRED**

Permanent Page: **REQUIRED**

Add New Content Page

LIST ALL CONTENT PAGES
CONTENT BIT

CREATE NEW



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW RFP

RFP Title: **REQUIRED**

Program Year:

Deadline For Submittals: / /

Description:

Active: **REQUIRED**

Pdf Document: You may only select the pdf document after the rfp record has been created.

Word Document: You may only select the word document after the rfp record has been created.

Archived: **REQUIRED**

Allow Proposal Upload:

File Edit View Favorites Tools Help

Back Forward Stop Home Search Favorites Media Print

Address http://www.cleantransportationfunding.org/admin/?table=contractor&contractor_archived=Yes Go Links

Google Go Bookmarks 105 blocked Check AutoLink AutoFill Send to Settings



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

CONTRACTORS MANAGER

SHOW CURRENT CONTRACTORS

ARCHIVED CONTRACTORS

471 Records

Now Showing 1-50 | 51-100 | 101-150 | 151-200 | 201-250 | >>

Contract Number	Contractor Agency	Project Title		
99005	City of Culver City	Compressed Natural Gas Transit Bus Program	VIEW	DELETE
99006	City of Glendale	Alternative Fuel Transit Bus Program	VIEW	DELETE
99007	El Camino Community College	Campus Bicycle Patrols	VIEW	DELETE
99008	City of San Fernando Police Department	San Fernando Police Department Bicycle Project	VIEW	DELETE
99010	Coachella Valley Association of Governments	Coachella Valley Regional Public Safety Bicycle Program	VIEW	DELETE
99011	Surface Transportation Policy Project	Location Efficient Mortgage Services	VIEW	DELETE
99012	City of Los Angeles	Bike Patrols for Clean Air - Mountain Bikes	VIEW	DELETE
99014	Orange County Sheriff's Department	Vehicles in Patrol Emissions Reduction (VIPER)	VIEW	DELETE
99013	Safeway Sign Company	Electric Vehicle Charging Station Directional Signage	VIEW	DELETE



WEBSITE ADMINISTRATION

- HOME
- MSRC Main Site
- HTML Reference
- SITE STATS
- LOGOUT

LIBRARY (MSRC Archive)

RFP Forms

- > Add New RFP
- > Show Current RFPs

Contractor Proposals

- > Show Registrations
- > Show Proposals

Meetings

- > Add New Meeting
- > Show All

News Items

- > Add New News Article
- > Add New Highlight
- > Show All News / Highlights
- > Newsletters
- > Newsletter Articles
- > Newsletter Graphs
- > Subscribers

Projects

- > Add New Project
- > Show All
-
- > Project Category Manager

Photos

- > Add New Photo
- > Find/Edit Photos
- > Show All Uploaded Photos

ADD NEW NEWS ARTICLE

Article Title: **REQUIRED**

Article Content:

REQUIRED

Photo: Select from active uploaded photos: